
Pre-Solicitation Notice (W56HZV-14-R-0039)  

1. General Information: 

 

Action Code: Pre-Solicitation Notice  

Date and Year: 23Oct2014;  

Contracting Office Address and Zip Code: 6501 E. 11 Mile Road, Warren, MI 48397-5000 

Classification Code: 23 -- Ground effects vehicles, motor vehicles, trailers & cycles  

Subject: Joint Light Tactical Vehicle (JLTV) Low Rate Initial Production (LRIP) and Full Rate 

Production (FRP) Solicitation  

Proposed Solicitation Number: W56HZV-14-R-0039  

Closing Response Date: Projected Closing response date is 07Jan2014 (Final closing date 

will be provided within actual solicitation)  

Contact Point: usarmy.detroit.acc.mbx.wrn-jltv-rfp@mail.mil  

Projected Contract Award Dollar Amount $9.4B 

 

Contract Line Item Numbering: 

   

First CLIN digit represents the ordering period.   0 = Base Award, 1 = Option Period One, 2 

= Option Period Two, through Option Period 8.  The only exception is “9” which represents 

data requirement CLINs that are not separately priced. 

 

Second CLIN digit represents a First Article Test CLIN or the service (Army or United States 

Marine Corps (USMC) the CLIN is supporting.  0 = First Article Test CLINs, 1 = Army CLINs 

and 2 = USMC CLINs. 

 

Third and Forth CLIN digit represents the Major Scope Elements. 

00 - Unused 

01 - General Purpose Vehicles 

02 - Heavy Guns Carrier Vehicles 

03 - Close Combat Weapons Carrier Vehicles 

04 - Utility Vehicles 

05 - Trailers 

06 - General Purpose Installed Kits 

07 - Heavy Guns Carrier Installed Kits 

08 - Close Combat Weapons Carrier Installed Kits 

09 - Utility Installed Kits 

10 - Trailer Installed Kits 

11 - General Purpose Vehicle Packaged Kits 

12 - Heavy Guns Carrier Vehicle Packaged Kits 

13 - Close Combat Weapons Carrier Vehicle Packaged Kits 

14 - Utility Vehicle Packaged Kits 

15 - Trailer Packaged Kits 

16 - Packaged Kits 

https://contracting.tacom.army.mil/majorsys/jltvfrp/usarmy.detroit.acc.mbx.wrn-jltv-rfp@mail.mil


17 - System Engineering / Program Management 

18 - Storage and Maintenance of Vehicles 

19 - Test Hardware 

20 - Test Support 

21 - JLTV-FoV Refurbishment 

22 - Integrated Product Support 

23 - Engineering Change Order Implementation 

24 - System Technical Support 

25 - Interim Contractor Support 

26 - Total Package Fielding 

27 - Reserved 

28 - Technical Data Package 

 

Contract Award Date: The projected award date is subject to change.  The current projected 

award date is 22 July 2015. 

Contractor: See Extent of Completion in paragraph 2 below. 

Description: See Description in paragraph 3 below. 

Place of Contract Performance: Contractor Facility as well as services in both CONUS and 

OCONUS  

Set-aside Status: None. 

 

2. Extent of Competition: 

 

This action is limited to the three JLTV Engineering and Manufacturing Development (EMD) 

contractors AM General LLC, Lockheed Martin Corporation, and Oshkosh Corporation.  The 

statutory authority permitting other than full and open competition for this action is 10 U.S.C. 

2304(c)(1), pursuant to FAR 6.302-1(a)(2), supplies and services are available from only 

one, or a limited number of responsible sources, and no other supplies or services will 

satisfy agency requirements.   

 

Only AM General, Lockheed Martin, and Oshkosh possess the engineering and design 

maturity necessary to fulfill this requirement without the Government incurring (a) substantial 

duplication of costs that are not expected to be recovered through competition and (b) 

unacceptable delay to the program schedule. 

 

All responsible sources may submit a capability statement, proposal, or quotation, which 

shall be considered by the agency. 

 

3. Description: 

 

This action will solicit a single award definitive contract with eight option periods.  Each 

option period is available for a one year duration.  This action includes approximately three 

years of Low Rate Initial Production (LRIP) and approximately five years of Full Rate 



Production (FRP) hardware and service procurements for the initial production and 

deployment phase of the program. 

 

The evaluation of proposals submitted in response to this solicitation, and source selection, 

shall be conducted using a tradeoff process to obtain the best value to the Government. 

 

The contract will include Firm Fixed Price (FFP) requirements for Vehicles, Trailers, Kits 

(Packaged and Installed), Test Hardware, Test Support, JLTV-Family of Vehicle 

Refurbishment, Systems Engineering/Program Management, Storage and Maintenance of 

Vehicles, Integrated Product Support (IPS), and Technical Data Package.  The contract will 

also include Cost Plus Fixed Fee (CPFF) requirements for System Technical Support (STS), 

Total Package Fielding (TPF), and Interim Contractor Support (ICS).  The solicitation 

contains provisions for an Economic Price Adjustment (EPA) for material fluctuations for the 

vehicles procured in option periods six, seven, and eight. 

   

4. Obtaining and Responding to the Solicitation: 

 

See our webpage at https://contracting.tacom.army.mil/majorsys/jltvfrp/jltvfrp.htm for a copy 

of the current draft RFP.  Upon solicitation release see our webpage at 

https://contracting.tacom.army.mil/cfdata/sol/sol01.cfm to obtain a copy of the released RFP.   

 

Proposals may be hand-carried or submitted via US mail.  Electronic mail or facsimile of 

proposals and amendments are not authorized. Hand-carried submissions include proposals 

delivered by commercial carriers such as FedEx, UPS, or services other than the US Postal 

Service. 

 

There are documents within the RFP that are marked Distribution Statement C. In order to 

obtain access to these documents an Offeror shall have a FebBizOpps account at 

https://www.fbo.gov/. It is the responsibility of the Offeror, not the Government, to obtain the 

appropriate export licenses, or process the appropriate export license exemption, necessary 

for authorization to share any such information with subcontractors who are foreign persons 

as defined in applicable export laws and regulations, or to obtain access to the files 

themselves.   

 

Offerors are cautioned that a proposal is not considered received without the classified 

submission portion of it having been received. 

 

This RFP includes a classified annexes - Annex E and Annex F. Offerors must have a copy 

of Annex E in order to meaningfully respond to the solicitation.  Offerors must provide proof 

of valid Industrial Facilities Security Clearance by sending an email to: usarmy.detroit.peo-

cs-css.mbx.jpo-jltv-pd-ltv-hmmwv-r-and-m@mail.mil with the Company Name, address, 

CAGE Code, Facility CAGE Code as per the National Industrial Security Program Operating 

Manual (NISPOM) DoD 5220.22-M, and basis of the need to know.    

 

https://contracting.tacom.army.mil/majorsys/jltvfrp/jltvfrp.htm
https://contracting.tacom.army.mil/cfdata/sol/sol01.cfm
https://www.fbo.gov/


5. Hardware and Service requirement descriptions: 

 

A National Stock Number (NSN) is not available for any of the Hardware requirements.  All 

Hardware delivery requirements are FOB Origin.   

 

Performance specifications (as defined in the JLTV Purchase Description (Attachment 0001) 

will be utilized for hardware requirements, and performance based acquisition methods will 

be utilized for services procured under this action.   

 

Below is a breakdown of the Hardware and Services to be procured under this acquisition: 

 

i. Vehicles:  Up to 16,901 vehicles may be procured as FFP and FFP EPA (for option 

periods six, seven, and eight).  Projected unit of issue in support of vehicle CLINs is 

each (EA).  Projected deliveries begin 300 days after contract award. The Government 

requires deliveries to begin no later than 10 months after exercising the option(s) and 

end no later than 22 months after exercising the option(s).  Range pricing will be utilized 

for all vehicles awarded under the contract.  Ranges are based on the quantity of 

vehicles ordered for each variant (either the two seat variant or the four seat variants).  

Section H will contain special provisions for the Government to combine quantities 

ordered within 60 days to determine the range utilized for prices.          

 

ii. Kits:  Up to 165,796 armor protection and auxiliary kits may be procured on a FFP 

basis.  Projected unit of issue in support of kit CLINs is lot (LO). Projected deliveries 

begin 300 days after contract award.  The Government requires deliveries to begin no 

later than 10 months after exercising the option(s) and end no later than 22 months 

after exercising the option(s).  Kits will be installed on the vehicles or packaged for 

delivery to the Government.  Range pricing is applicable to the following nine kits being 

procured under the contract:   

 

Baseline Integration Kits - Army  

Baseline Integration Kits - USMC 

B-Kit Armor Kit 

Explosively Formed Projectile Protection Kit 

RPG Protection Kit 

Driver Smart Display Unit (DSDU) Kit 

Commander Smart Display Unit (CSDU) Kit 

Auxiliary Smart Display Unit (ASDU) Kit 

Silent Watch Energy Storage Kit 

 

Section H will contain special provisions for the Government to combine quantities 

ordered within 60 days to determine the range utilized for prices.      

 



iii. Trailers:  Up to 32 trailers may be procured on a FFP basis.  Projected unit of issue in 

support of trailer CLINs is each (EA).  Projected deliveries begin six months after 

exercise of an option.   

 

iv. Technical Data Package:  The solicitation will include a FFP option for the Government 

to procure technical data rights sufficient to support competition, for as much as 

possible, for the JLTV FoV and all its components.  Projected unit of issue in support of 

TDP CLINs is each (EA).It is the Government’s objective to acquire rights in technical 

data to permit the Government to use, modify, reproduce, release, perform, display, or 

disclose technical data to support future full and open competitive acquisitions of the 

JLTV FoV and all its components.  It is the Government’s intent to acquire, at a 

minimum, Government Purpose Rights under the resulting contract. Government 

requires deliveries to begin no later than six months after exercising the option and end 

no later than 12 months after award 

 

v. System Engineering/Program Management (SEPM): This contract will include FFP 

requirements for program management activities to include meetings, audits, 

assessments, program reviews, and all deliverables designated to the SEPM CLIN.  

Projected unit of issue in support of SEPM CLINs is month (MO).  System 

Engineering/Program Management will be procured under the base contract for six 

months of service.  Up to 115 months of SEPM may be procured as options on a FFP 

basis.      

 

vi. Storage and Maintenance of Vehicles: Up to 2,169,930 vehicle days of Storage and 

maintenance of vehicles may be exercised on a FFP basis. Projected unit of issue in 

support of Storage and Maintenance of Vehicles CLINs is day (DA).   

 

vii. Test Hardware:  The solicitation includes FFP requirements for Test Hardware.  

Projected unit of issue in support of Test Hardware CLINs is each (EA).  Projected Base 

Award deliveries in support of Test Hardware begin 300 days after contract award.   

The Government requires deliveries to begin no later than one month after award of a 

modification exercising the option(s) and end no later than 18 months after award, 

unless mutually agreed upon by the parties.  The contract also includes options for 

specific hardware (e.g. ballistic hulls, armor coupons) that the Government may elect to 

test during LRIP. In addition to the Test Hardware in the base contract, the Government 

reserves the right to exercise options for up to 229 specific test items (hardware).      

 

viii. Test Support: The solicitation includes FFP requirements for Test Support.  Projected 

unit of issue in for Test Support CLINs is lot (LO).  The contractor shall provide Field 

Service Representatives (FSR) to repair and maintain test assets throughout 

Government and Contractor testing.  In addition to the Test Support in the base 

contract, the Government reserves the right to exercise options for up to four years of 

Test Support.  

 



ix. Vehicle Refurbishment: The contract includes FFP options for the contractor to 
refurbish 97 vehicle test assets that do not undergo destructive “end of life testing” and 
to refurbish three EMD vehicles for Option Periods One through Five.  Projected unit of 
issue in support of Vehicle Refurbishment CLINs is each (EA).  The three Automatic 
Fire Extinguishing System (AFES) vehicles shall be delivered eight months after option 
exercise. For the remaining 94 vehicle refurbished assets, delivery shall be three 
months after option exercise and delivery of the vehicles at the contractors facility. 
 

x. Integrated Product Support: The contract will include FFP requirements for the 

contractor to produce and deliver logistics products for the JLTV FoV.  Projected unit of 

issue in support of Integrated Product Support CLINs is lot (LO).  The IPS products 

include development and delivery of manuals, provisioning data, training data, 

packaging data, and logistics demonstrations up to full rate production.  IPS is a base 

award requirement only.  

 

xi. System Technical Support (STS):  Up to 2,400,000 STS man-hours may be procured 

on a CPFF basis.  Projected unit of issue in support of STS CLINs is Lot (LO).  STS 

includes engineering and logistics services, data management, technical data, 

provisioning, packaging, documentation updates, configuration management, field 

service support, and training.   

 

xii. Interim Contractor Support (ICS):  Up to 700,000 ICS man-hours may be exercised on a 

CPFF basis.  Projected unit of issue in support of ICS CLINs is Lot (LO).  Interim 

Contractor Support includes requirements for temporary contractor logistics services in 

CONUS and OCONUS.  Requirements include storage of deliverables, FSR support, 

vehicle and part maintenance, spare and repair parts inventory, developing and 

maintaining technical data including maintenance and training manuals, providing 

support equipment, and training equipment.       

 

xiii. Total Package Fielding (TPF):  Up to 830,000 TPF man-hours may be exercised on a 

CPFF basis.  Projected unit of issue in support of TPF CLINs is Lot (LO).  Total 

Package Fielding includes training the gaining units in operation and maintenance of 

the new equipment, deprocessing, providing initial spare parts, and ensuring vehicles 

are fully mission capable. 

 

This is a Pre-Solicitation notice. The solicitation pertaining to this notice will not be available until 

at least 15 days from the date of this notice.  Contractors should not call the Contract Specialist 

seeking the solicitation as it will not be available until posted to the web. 

 


